

## **EXECUTIVE SUMMARY FOR EVALUATION REPORT**

### **Reconstruction of Baie du Cap–Chamarel–Case Noyale (B104) Road at Chamarel. (CS/RDA/12/09-17)**

#### **1.0 Scope of Consultancy Services**

The Road Development Authority (RDA) intends to appoint a Consultant to provide technical services in relation to the Reconstruction of Baie du Cap–Chamarel–Case Noyale [B104] Road at Chamarel.

The scope of Consultancy Services is as follows:

Phase 1 – Preliminary Design;

Phase 2 – Detailed Engineering Design and Bidding Documents;

Phase 3 – Procurement, Assist the Resident Engineer and Supervision of Construction Works

**2.0 Procurement Method:** Open Advertised International Bidding

**3.0 Date of Invitation of Bids:** 07 September 2017

**4.0 Closing Date for Submission of Bids:** 08 November 2017 at 13.30 hrs.

**5.0 Date and Place of Opening of Bids:** 08 November 2017 at 13.45 hrs at Road Development Authority Head Office.

**6.0 Number of Bids received at closing date:** 1

**7.0 Selection Method:** Quality Cost Based Selection.

## 8.0 Bid Evaluation

A bid evaluation committee was set up to evaluate the proposal. The outcome of the evaluation is as follows:

### 8.1 Technical Evaluation

The Consultant scored 93 and was qualified for financial evaluation.

### 8.2 Financial Evaluation

The cost proposal submitted by **Luxconsult/ ARQ Pvt. Ltd** was as follows:

SN	Consultants	Proposal prices	
		Currency	Amounts(MRU)
1	Luxconsult/ ARQ Pvt. Ltd	Phase 1	<b>11,055,750.00</b>
		Phase 2	<b>3,353,000.00</b>
		Phase 3	<b>5,170,000.00</b>
		TOTAL	<b>19,578,750.00</b>

#### 8.2.1 Quality Cost Based Selection

The overall score is **94.4**.

## 9.0 Recommendation for award

It is recommended that the contract for the provision of ‘Consultancy Services for the Reconstruction of Baie du Cap – Chamarel – Case Noyale (B104) Road at Chamarel’ be awarded to **Luxconsult (Mtius) Ltd in association with ARQ Pvt. Ltd** as follows:

- 1. Phase 1 – Preliminary Design** for the amount of MUR **11,055,750.00** (MAURITIAN RUPEES **Eleven Million, Fifty-Five Thousand, Seven hundred and Fifty** only). inclusive of the local taxes except VAT.
- 2. Phase 2 – Detailed Engineering Design and Bidding Documents** for the amount of MUR **3,353,000.00** (MAURITIAN RUPEES **Three Million, Three Hundred and Fifty-Three Thousand** only), inclusive of the local taxes except VAT, subject to the specific approval of the RDA.
- 3. Phase 3 – Procurement, Assist the Resident Engineer and Supervision of Construction Works** for the amount of MUR **5,170,000.00** (MAURITIAN RUPEES **Five Million, One Hundred and Seventy Thousand** only), inclusive of the local taxes except VAT. subject to the specific approval of the RDA.