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Executive Summary of Bid Evaluation Report

Construction of a Grade Separated Junction at Wooton
(Design-Build/ Turnkey)
Reference number of procurement: CPB/62/2021

Scope of Contract:

 Design and construction of a grade separated junction in lieu of Wooton

Roundabout;
+  Design and construction of entry and exit ramps as well as acceleration and

deceleration lanes;
« Design and construction of dedicated slip lanes to allow road users turning left to

bypass the grade separated junction at all approaches;

. Design and implementation of the signalization of the grade separated junction
using an intelligent traffic lights control system to further enhance the level of
service; ‘

«  Reprofiling of the current motorway and construction of a dual carriageway over
an approximate distance of 1.5 Km, including approaches to the grade separated

junction;

«  Design and construction of raised footpaths, drains and retaining structures;

«  Design and construction of bus laybys and shelters;

. Design and provision of adequate road lighting and safety equipment throughout
the whole project such as traffic lights, road markings, reflective road studs, traffic
signs, informative panels, handrails, guardrails, concrete barriers, etc.;

. Displacement of utility services;

. Dismantling of the existing footbridge at Wooton and provision of safe pedestrian
crossing facilities in substitution;

«  Design and construction of a 5.0 m wide access road

« Design and implementation of landscaping works.

Procurement method used: Open International Bidding

Date of Invitation of Bids: 05™ February 2022

Closing date for submission of bids: 5™ April 2022

Date and place of opening of bids: 7t April 2022 in the Conference Room of the CPB
Number of bids received by closing date: Three (3)

Responsiveness of Technical Offers: Two (2)

Date of opening of Financial offers: 30" June 2022

Responsiveness of Financial Offers: One (1)
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Bidder’ s Name Pricing at Bid Responsive Reasons why bids not responsive 4‘
Opening MUR or not
responsive
(Yes/ No)
Gamma/BCEG | 337,578,998.00 Yes
Wooton GSJ JV
Sinohydro 446,184,312.21 No Offer exceeds the budget of MUR
Corporation 339M earl?iarked by Public Body
for the project.
Limited

10. Best Evaluated Bid: Gamma/BCEG Wooton GSJ JV for the sum of MUR 337,578,998.00

(VAT Excl).



