

## Executive Summary of Bid Evaluation Report

### Slope Failure at Riviere Des Creoles along A15 -Stabilisation Works (Design and Build/Turnkey)

Procurement Reference No.: E/W/RDA/53/05-2021

**1. Project Details/Scope of Works:**

- Shotcrete and placing of soil nails or RCC retaining wall over an approximate length of 90 m and height of 10 m;
- Construction of Crib Wall;
- Removal of slippery materials and backfilling with sound material to recreate the pre-existing ground profile;
- Construction of drains and retaining structures such as masonry walls;
- Diversion and relocation of existing services;
- Any miscellaneous work associated with the above.

**2. Estimated Cost:** MUR 70,035,000.00 (Including VAT)

**3. Funding Agency:** Road Development Authority

**4. Procurement Method Used:** Open National Bidding (e-Proc)


**5. Date of Invitation of Bids:** Thursday 19 August 2021

**6. Closing Date for Submission of Bid:** Wednesday 06 October 2021 up to 13 30 hrs.

**7. Date of Opening of Bid:** Friday 08 October 2021 at 14 00 hrs.

**8. Number of Bids Received by the Closing Date:** 1

**9. Responsiveness of Bids**



SN	Bidder	Total Bid Price after Discount (if any) Excluding VAT (MUR)	Responsive (Yes or No)
1.	Sotravic Limitee	69,360,611.00	Yes

**10. Bid Price**

SN	Bidder	Discount (MUR)	Total Bid Price after Discount (if any) Excluding VAT (MUR)	Total Bid Price calculated after Discount (if any) Including VAT (MUR)
1.	Sotravic Limitee	Nil	69,360,611.00	79,764,702.65

**11. Proposed Award of Contract**

Lowest evaluated responsive bidder proposed for contract award is **Sotravic Limitee** for **Mauritian Rupees Sixty-Nine Million Three Hundred and Sixty Thousand Six Hundred and Eleven Only (MUR 69,360,611.00) excluding VAT.**

